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EXISTING CONDITIONS AND DEMOLITION PLAN PROPOSED SITE PLAN

0 10' 20' 0 10' 20'

Sauk RiverSauk River

CONSTRUCTION FENCE
W/ LOCKABLE CONSTRUCTION
GATE AND MANDOOR GATE
W/ EMERGENCY EGRESS

NOTES:

1. THE UNDERGROUND UTILITIES SHOWN HAVE NOT BEEN LOCATED FROM FIELD SURVEYED
UTILITY MARKINGS. THE UTILITIES SHOWN ARE FROM EXISTING DRAWINGS SUPPLIED BY THE
OWNER (VA). THE SURVEYOR MAKES NO GUARANTEE THE UNDERGROUND UTILITIES SHOWN
COMPRISE ALL SUCH UTILITIES IN THE AREA, EITHER IN SERVICE OR ABANDONED. THE
SURVEYOR FURTHER DOES NOT WARRANT THAT THE UNDERGROUND UTILITIES SHOWN ARE
IN EXACT LOCATION INDICATED, ALTHOUGH HE DOES CERTIFY THAT THEY ARE LOCATED AS
ACCURATELY AS POSSIBLE FROM THE INFORMATION AVAILABLE. THE SURVEYOR HAS NOT
PHYSICALLY LOCATED THE UNDERGROUND UTILITIES.

2. CONTRACTOR SHALL FIELD VERIFY LOCATION AND ELEVATION OF ALL UNDERGROUND
UTILITIES PRIOR TO ANY CONSTRUCTION. CALL GOPHER STATE ONE CALL: 1-800-252-1166.

NOTES:

1. ORANGE CONSTRUCTION FENCE SHALL BE PROVIDED AROUND ENTIRE PERIMETER OF
CONSTRUCTION AREA (SEE DETAIL 4/C3.2). CONTRACTOR SHALL COORDINATE ACCESS
THROUGH CONSTRUCTION FENCE WITH DAILY CONSTRUCTION ACTIVITY. ALL
ENTRANCES/OPENINGS SHALL BE ENCLOSED AT ALL TIMES AND MONITORED FOR PASSAGE
OF EQUIPMENT.

2. CONSTRUCTION LIMITS ARE TO ENCOMPASS PROJECT AREA, EQUIPMENT AND MATERIALS
STORAGE/STAGING AND CONTRACTOR PARKING. NO OTHER AREAS WILL BE MADE
AVAILABLE TO THE CONTRACTOR FOR THESE PURPOSES DURING THE COMPLETION OF THE
PROJECT.

3. ALL OPEN TRENCHES SHALL BE BACKFILLED AT THE END OF EACH WORKING DAY. NO OPEN
TRENCHES ALLOWED OVERNIGHT.

4. ALL EXCESS SOILS SHALL BE REMOVED FROM SITE.

EXISTING BRIDGE ABUTMENT
TO BE REMOVED AND REPLACED.
SEE STRUCTURAL PLANS.

EXISTING TREE
TO BE REMOVED

BRIDGE ABUTMENT. SEE
STRUCTURAL PLANS.

RANDOM RIP RAP
MNDOT CLASS III

RANDOM RIP RAP
MNDOT CLASS III
SEE DETAIL 2/C3.2

CONSTRUCTION FENCE FOR
FALL PROTECTION AT TOP

OF EMBANKMENT (TYP)

EXISTING HISTORIC STONE
WALL TO BE PROTECTED
FOR DURATION OF PROJECT
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0 10' 20'

LEGEND

RANDOM RIP RAP, MNDOT CLASS III

EROSION CONTROL BLANKET
SEE SHEET LP.1.0

SEEDED/LANDSCAPED AREA
SEE SHEET LP1.0

SILT FENCE (AS REQUIRED)

FLOW DIRECTION

=

OWNER:

BARRY BAHL (OR DESIGNEE)
ST. CLOUD VA HEALTHCARE SYSTEM
4801 VETERANS DRIVE
ST. CLOUD, MN 56303

GENERAL CONTRACTOR:

CONTRACTOR SWPPP QUALIFIED PERSONNEL:

EROSION CONTROL QUANTITIES:

SEED, FERTILIZE, MULCH AND 305 SY
DISC ANCHOR

SILT FENCE 125 LF

FLOTATION SILT CURTAIN 40 LF

ROCK CONSTRUCTION ENTRANCE 85 SY

ORANGE CONSTRUCTION FENCE 260 LF

RANDOM RIP RAP, MNDOT CLASS III 65 CY

EROSION CONTROL BLANKET 65 SY

SEQUENCE OF CONSTRUCTION:

1. INSTALL STABILIZED ROCK CONSTRUCTION ENTRANCE(S).

2. PROVIDE ORANGE CONSTRUCTION FENCE AROUND ENTIRE PERIMETER OF CONSTRUCTION
AREA (SEE DETAIL 5/C502).

3. INSTALL SILT FENCE.

4. CONTACT OWNER'S REPRESENTATIVE TO INSPECT BMP'S. GENERAL CONTRACTOR SHALL
HOLD A STORM WATER PRE-CONSTRUCTION MEETING WITH ALL HIS SUB-CONTRACTORS
PRIOR TO CONSTRUCTION.

5. PROVIDE INLET PROTECTION ON INLETS DOWN GRADIENT OF CONSTRUCTION ACTIVITY.

6. BEGIN GRADING THE SITE. RECONSTRUCT BRIDGE ABUTMENT. PLACE RIP RAP.

7. TEMPORARILY SEED DISTURBED AREAS AND STABILIZE WITHIN 24 HOURS OF ACTIVELY
BEING WORKED.

8. BACKFILL ALL TRENCHES IMMEDIATELY, AND AT THE END OF THE WORKING DAY. NO OPEN
TRENCHES ALLOWED OVERNIGHT.

9. REINSTALL ANY DISTURBED INLET PROTECTION DEVICES.

10. COMPLETE FINAL GRADING WITH SALVAGED (SCREENED) TOPSOIL. FERTILIZE AND STABILIZE
WITH SEED IMMEDIATELY AFTER COMPLETION OF GRADING.

11. ALL EROSION AND SEDIMENT CONTROL BMP'S TO BE APPROVED BY THE VA.

12. CONTRACTOR TO HAVE CERTIFIED PERSONNEL TO FOLLOW ALL SWPPP REQUIREMENTS.

13. REMOVE ALL TEMPORARY EROSION AND SEDIMENT CONTROL DEVICES (ONLY IF SITE IS
STABILIZED, AND APPROVED BY THE VA.)

14. CONTRACTOR TO WORK WITH THE VA TO OBTAIN ALL REQUIRED PERMITS.

15. ALL DISTURBED AREAS SHALL BE RESTORED AND STABILIZED WITHIN 7 DAYS OF
CONSTRUCTION.

ESC TIME SCHEDULE

NOTE: GENERAL CONTRACTOR TO COMPLETE TABLE WITH THEIR PROJECT SCHEDULE

CONSTRUCTION SEQUENCE (MONTH)

TEMPORARY CONTROL MEASURES

STRIP AND STOCKPILE TOPSOIL

ROUGH GRADE SEDIMENT CONTROL

SITE CONSTRUCTION

FINISH GRADING

TURF ESTABLISHMENT

NOTES:

1. SALVAGE AND REPLACE EXISTING TOPSOIL. SCREEN PRIOR TO PLACEMENT AND FERTILIZE
UPON STABILIZATION.

2. SILT FENCE SHALL BE PROVIDED ON ALL AREAS DOWN GRADIENT OF CONSTRUCTION
ACTIVITY.

3. INLET PROTECTION SHALL BE PROVIDED ON ALL CATCH BASINS AND INLETS DOWN
GRADIENT OF CONSTRUCTION ACTIVITY.

4. ALL DISTURBED AREAS SHALL BE RESTORED WITH 6" MINIMUM TOPSOIL AND STABILIZED
WITH SEED, FERTILIZER, MULCH AND DISC ANCHOR, OR EROSION CONTROL BLANKET/MAT AS
NECESSARY.

5. PROVIDE ROCK CONSTRUCTION ENTRANCE(S). IF SEDIMENT TRACKING SHOULD OCCUR, IT IS
THE CONTRACTOR'S RESPONSIBILITY TO SWEEP STREETS AS NECESSARY TO MINIMIZE
SEDIMENT TRACKING.

TOP OF SLAB
1035.33

TOP OF SLAB
1038.16

Sauk River
FLOTATION SILT CURTAIN
AND TEMPORARY BERM FOR
PARTIAL STREAM DIVERSION

http://www.jlgarchitects.com/
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BRIDGE
ABUTMENT

FISHING
PIER

ROAD CLOSED
AHEAD (W20-3)

TYPE III STANDARD
BARRICADE

ROAD CLOSED (R11-2) TYPE III STANDARD
BARRICADE
ROAD CLOSED (R11-2)

ROAD CLOSED
AHEAD (W20-3)

TRAFFIC CONTROL NOTES:

1. CONTRACTOR TO COORDINATE TRAFFIC CONTROL AND ROAD CLOSURE WITH THE
CONTRACTING OFFICER REPRESENTATIVE (COR). CONTRACTOR MUST PROVIDE A TRAFFIC
CONTROL AND DETOUR PLAN TO THE VA. ALL EMERGECY SERVICES MUST BE NOTIFIED.

2. ROAD CLOSURE FOR WORK ON THE BRIDGE ABUTMENT SHALL NOT EXCEED 5 DAYS IN
DURATION.

3. ROAD MAY BE CLOSED TO TRAFFIC BETWEEN THE HOURS OF 8:00AM AND 4:30PM.

4. ROAD MUST BE REOPENED TO TRAFFIC AT THE END OF EACH DAY (4:30PM).

5. ALL VEHICLES, EQUIPMENT, MATERIALS AND DEBRIS WITHIN THE ROADWAY ARE TO  BE
REMOVED AT THE END OF EACH DAY (4:30PM).

6. ACCESS TO THE WORK AREA SHALL BE RESTRICTED THROUGH THE USE OF CONSTRUCTION
FENCE.

7. THE CONTRACTOR IS RESPONSIBLE FOR PROTECTING ANY WORK AREAS NEAR TRAFIC IN
ACCORDANCE WITH THE MNMUTCD.

8. THE CONTRACTOR SHALL FURNISH, INSTALL, AND MAINTAIN TRAFFIC CONTROL DEVICES.
FIELD CONDITIONS MAY REQUIRE MODIFICATIONS OF THIS LAYOUT AS DEEMED NECESSARY
BY THE COR.


